CM 352 – Electrical Construction Estimating
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Accubid Office Building
Accubid Activity #20 - Bid Summary
Procedure

Edit each Accubid Sheet as follows.

DirLb
Change the Rate $ and Brdn % and delete the Frng $ entries as shown in Fig. 1
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Fig. 1

IncLb
Edit the IncLb Screen as shown in Fig. 2
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Fig. 2

IndLb
Edit the IndLb screen as shown in Fig. 3
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Fig. 3

Subs

TAX = BLANK

OVERHEAD = 5%

MARKUP = 4%

EXCAVATION

VENDOR




QUOTE

NOTE
BEST EXCAVATION


6,500.00

FAST EXCAVATION


1,800.00

NO POLE BASES

RELIABLE EXCAVATORS


4,400.00

CIVIL WORK
VENDOR




QUOTE

NOTE
A1 CONTRACTING



3,700.00

CHEAP CONTRACTING


3,600.00

A2 CONTRACTING



3,850.00

FIRESTOPPING

VENDOR




QUOTE

NOTE
ALPHACORE & FIRE STOP

3,200.00

BUDGET




2,000.00
GenExp

TAX = 9.250

OVERHEAD = 5%

MARKUP = 3%
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Fig. 4

QtMat

LIGHTING FIXTURES

VENDOR


QUOTE
GE SUPPLY 


34,100.00


GRAYBAR


35,100.00

WESCO


35,700.00


IES



31,889.00

WALTERS


DISTRIBUTION

VENDOR


QUOTE
GE SUPPLY


14,300.00

GRAYBAR


17,300.00

WESCO  


15,000.00

FIRE ALARM

VENDOR


QUOTE
EDWARDS


11,000.00

NOTIFIER


10,750.00

SIMPLEX


14,500.00
CABLE TRAY

VENDOR


QUOTE
GE SUPPLY  


9,000.00

GRAYBAR   


9,200.00

WESCO     


10,800.00

EQUIPMENT / CONTROLS

VENDOR


QUOTE
GE SUPPLY  


4,100.00

GRAYBAR   


3,600.00

WESCO     


3,290.00

IES



3,475.00

4

