ESTIMATE SET-UP PACKAGE

Labor Rate:	Sales Tax:	%	Overhead:	Burden:	Profit:
Union Local:	# Floors:		Total Sq. Ft.:	Est. No.:	

Location	LL	System	LL	Area	Phase
1 Base Bid		01 SWITCHGEAR			
		02 BUS DUCT/BUS PLUGS			
		03 EM. GEN/TR. SW./MG			
		04 FEEDERS			
		05 MOTOR BR. BRANCH/EQUIP. CONNECT			
		06 FIXTURES			
		07 LIGHTING BRANCH			
	_	08 DEVICES – LIGHTING			
		09 MC CABLE LIGHTING BRANCH			
		10 MC DEVICES - LIGHTING			
		11 LIGHTING SOFT WIRE			
		12 POWER BRANCH			
		13 DEVICES – POWER			
		14 MC CABLE POWER BRANCH			
		15 MC DEVICES - POWER			
	+	16 CABLE TRAY 17 WIREMOLD (SURFACE RACEWAY)			
		17 WIREWOLD (SORFACE RACEWAY) 18 RAISED FLOOR POWER DISTRIBUTION			
		19 TELEPHONE/DATA CONDUIT			
		20 TELEPHONE/DATA CABLE			
		21 FIRE ALARM SYSTEM			
		22 PUBLIC ADDRESS SYSTEM			
		23 DR. SECURITY/CARD READER			
		24 DR. MONITORING.INTRUSION			
		25 INTERCOM SYSTEM			
		26 CCTV			
		27 MATV			
		28 CLOCK SYSTEM			
		29 NURSE CALL SYSTEM			
		30 GAS DETECTION SYSTEM			
		31 TEMPERATURE CONTROL SYSTEM			
		32 ENERGY MANAGEMENT SYSTEM			
		33 PROCESS CONTROL SYSTEM			
		34 KITCHEN EQUIPMENT			
		35 MEDICAL EQUIPMENT			
		36 HALON SYSTEM			
		37 LEAK DETECTION			
		38 GROUNDING			
		39 LIGHTING CONTROL/DIMMING			
		40 LIGHTNING PROTECTION			
		41 CATHODIC PROTECTION			
		42 SITE WORK			
		43 SITE LIGHTING			
		44 INCOMING SERVICE – POWER			
		45 INCOMING SERVICE – TELEPHONE			
		46 DUCT BANKS AND MANHOLES			
		47 TRAFFIC SIGNAL AND STREET LIGHTING			
		48 REWORK EXISTING			
		49 DEMOLITION			
		50 TEMPORARY POWER			
		51 WALKER DUCT			
		70 PV MODULES			
		71 DC WIRING			
		71 DC WIKING 72 COMBINER BOXES	+		
			+		
		73 DC DISCONNECTS			-
		74 INVERTERS			<u> </u>
		75 AC SWITCHGEAR			
		76 AC WIRING			
		77 MODULE RACKING			
	1	98 OTHER	1		1

F102 REV. 5 Page | 3 of 8