

Accubid Office Building

06 FIXTURES – Designations and Take Off Audit Trail

Trimble® Accubid Classic Estimating Pro 15 - [Accubid Office Building - Lori Brown - ACT2.es15]

Job Edit View Takeoff Bid Summary Database Settings Window Help

01-default style

Default

Takeoff: FIXTURES

Designation	Status	Quantity
1 A - 2X4 FL 4L T-BAR LAY-IN		181.00
2 A1 - 2X4 FL 3L T-BAR LAY-IN		12.00
3 A2 - 2X4 FL 2L T-BAR LAY-IN		45.00
4 B - 2X2 FL 2UL T-BAR LAY-IN		37.00
5 C - 32W COMPACT FL DOWNLIGHT		93.00
6 C1 - 100W INC DOWNLIGHT		9.00
7 D - 70W MH RECESSED HD		9.00
8 F - 4' FL 2L STRIP CHAIN HUNG		45.00
9 G - 100W VP INC ELEVATOR PIT		1.00
10 H - 4' FL 2L SURF STAIRWELL		18.00
11 J - 4' FL 2L COVE STRIP		20.00
12 J1 - 3' FL 2L COVE STRIP		8.00
13 K - 2X4 FL 4L T-BAR LAY-IN		6.00
14 M - 175W MH HID WALL PACK		4.00
15 S1 - 1H 400W MH 25' POLE		
16 S2 - 2H 400W MH 25' POLE		
17 X - LED EXIT/EM UNIT T-BAR		19.00
18 X2 - LED EXIT/EM UNIT DBL FACED T-BAR		14.00
19 Y - EM BATTERY UNIT - SINGLE HEAD		38.00
20		

Job: Accubid Office Building - Lori Brown - ACT2 || Accubid Office Building

Drawing: Typ... E2.2 TYPICAL FLOOR PLAN (2ND TO 4TH) - LIGHTING

Area: Typ... MAIN BUILDING

Phase: Typ... Typical - FLOORS 2-3-4

System: Typ... 06 FIXTURES

Bid Item: Typ... BASE BID

Lb Factor: Typ... STANDARD

Show deleted takeoffs

Description	Length	Count	Mat \$	Lbr Hr	So...	Date
1 A1 - 2X4 FL 3L T-BAR LAY-IN	12.00	12.00	86.37	22.11		9/14/2020 5:57
2 A - 2X4 FL 4L T-BAR LAY-IN	1.00	1.00	7.20	1.89		9/14/2020 6:03
3 A2 - 2X4 FL 2L T-BAR LAY-IN	22.00	22.00	158.34	39.44		9/14/2020 6:03
4 B - 2X2 FL 2UL T-BAR LAY-IN	0.00	1.00	7.20	1.74		9/14/2020 6:03
5 F - 4' FL 2L STRIP CHAIN HUNG	0.00	20.00	192.59	29.82		9/14/2020 6:03
6 G - 100W VP INC ELEVATOR PIT	0.00	1.00	20.45	2.23		9/14/2020 6:03
7 H - 4' FL 2L SURF STAIRWELL	0.00	2.00	5.34	3.34		9/14/2020 6:03
8 M - 175W MH HID WALL PACK	0.00	1.00	2.32	1.64		9/14/2020 6:03
9 X - LED EXIT/EM UNIT T-BAR	0.00	5.00	81.97	9.40		9/14/2020 6:03
10 Y - EM BATTERY UNIT - SINGLE HEAD	0.00	6.00	81.43	15.07		9/14/2020 6:03
11 A - 2X4 FL 4L T-BAR LAY-IN	9.00	9.00	64.78	17.03		9/14/2020 6:04
12 A2 - 2X4 FL 2L T-BAR LAY-IN	23.00	23.00	165.53	41.22		9/14/2020 6:04
13 B - 2X2 FL 2UL T-BAR LAY-IN	0.00	36.00	259.10	62.73		9/14/2020 6:04
14 C - 32W COMPACT FL DOWNLIGHT	0.00	30.00	8.44	31.20		9/14/2020 6:04
15 C1 - 100W INC DOWNLIGHT	0.00	9.00	184.15	20.03		9/14/2020 6:04
16 D - 70W MH RECESSED HD	0.00	9.00	2.53	14.40		9/14/2020 6:04
17 F - 4' FL 2L STRIP CHAIN HUNG	0.00	7.00	67.41	10.44		9/14/2020 6:04
18 H - 4' FL 2L SURF STAIRWELL	0.00	4.00	10.69	6.68		9/14/2020 6:04
19 J - 4' FL 2L COVE STRIP	0.00	5.00	36.55	5.14		9/14/2020 6:04
20 J1 - 3' FL 2L COVE STRIP	0.00	2.00	14.61	1.96		9/14/2020 6:04
21 K - 2X4 FL 4L T-BAR LAY-IN	0.00	6.00	43.18	11.36		9/14/2020 6:04
22 M - 175W MH HID WALL PACK	0.00	3.00	6.95	4.92		9/14/2020 6:04
23 X - LED EXIT/EM UNIT T-BAR	0.00	11.00	180.36	20.68		9/14/2020 6:05
24 X2 - LED EXIT/EM UNIT DBL FACED T-BAR	0.00	2.00	32.79	3.76		9/14/2020 6:05
25 Y - EM BATTERY UNIT - SINGLE HEAD	0.00	8.00	108.57	20.08		9/14/2020 6:05
26 A - 2X4 FL 4L T-BAR LAY-IN	57.00	57.00	410.25	107.88		9/14/2020 6:08
27 C - 32W COMPACT FL DOWNLIGHT	0.00	21.00	5.91	21.84		9/14/2020 6:09
28 F - 4' FL 2L STRIP CHAIN HUNG	0.00	6.00	57.78	8.95		9/14/2020 6:09
29 H - 4' FL 2L SURF STAIRWELL	0.00	4.00	10.69	6.68		9/14/2020 6:09
30 J - 4' FL 2L COVE STRIP	0.00	5.00	36.55	5.14		9/14/2020 6:09
31 J1 - 3' FL 2L COVE STRIP	0.00	2.00	14.61	1.96		9/14/2020 6:09
32 X - LED EXIT/EM UNIT T-BAR	0.00	1.00	16.40	1.88		9/14/2020 6:09
33 X2 - LED EXIT/EM UNIT DBL FACED T-BAR	0.00	4.00	85.58	7.51		9/14/2020 6:09
34 Y - EM BATTERY UNIT - SINGLE HEAD	0.00	8.00	108.57	20.08		9/14/2020 6:09
35						

Job Info Notes Takeoff Extensi... DirLb InclLb LbFac LbEsc IndLb Subs GenExp Eqpmt QtMat FnPrc KeyInd Brkdn Graph QPad

For Help, press F1

d:\accubid\databases\100 v8 us neca imp Col 1 Labor CAP NUM